
80th Ave. S. Pavement Rehabilitation
 
Bid Opening:  July 26, 2016, 11:00 AM TITAN Earthwork LLC Global Contractors, LLC Rodarte Construction, Inc. KC Equipment LLC
 1585 Valentine Ave. SE 127 Mashell Ave. N. PMB #53 17 East Valley Highway E. 2410 Boyer Ave. E. #3
 Pacific, WA  98047 Eatonville, WA  98328 Auburn, WA  98092 Seattle, WA  98112

   
TOTAL $1,432,704.90 $1,440,020.00 $1,485,671.00 $1,489,535.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I:  STATION 16+50 TO 30+40

1000 Minor Changes 1 CALC 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
1005 Licensed Surveying 1 LS 8,250.00 $8,250.00 10,000.00 $10,000.00 4,000.00 $4,000.00 40,000.00 $40,000.00
1010 Mobilization 1 LS 39,718.40 $39,718.40 75,000.00 $75,000.00 106,000.00 $106,000.00 90,000.00 $90,000.00
1015 Sequential Arrow Sign (SAS) 40 DAY 36.00 $1,440.00 120.00 $4,800.00 17.00 $680.00 50.00 $2,000.00
1020 Portable Changeable Message Sign (PCMS) 110 DAY 82.00 $9,020.00 150.00 $16,500.00 90.00 $9,900.00 20.00 $2,200.00
1025 Temporary Traffic Control Devices 1 LS 9,500.00 $9,500.00 10,000.00 $10,000.00 5,500.00 $5,500.00 50,000.00 $50,000.00
1030 Traffic Control Labor 730 HR 70.00 $51,100.00 50.00 $36,500.00 50.00 $36,500.00 70.00 $51,100.00
1035 Traffic Control Supervisor 150 HR 83.50 $12,525.00 50.00 $7,500.00 50.00 $7,500.00 85.00 $12,750.00
1040 Construction Signs Class A 50 SF 20.00 $1,000.00 10.00 $500.00 25.00 $1,250.00 10.00 $500.00
1045 Clearing & Grubbing 1 LS 3,000.00 $3,000.00 5,000.00 $5,000.00 9,000.00 $9,000.00 30,000.00 $30,000.00
1050 Tree Removal 1 FA 4,000.00 $4,000.00 4,000.00 $4,000.00 4,000.00 $4,000.00 4,000.00 $4,000.00
1055 Remove Cement Conc. Curb & Gutter 450 LF 12.00 $5,400.00 20.00 $9,000.00 13.00 $5,850.00 20.00 $9,000.00
1060 Roadway Excavation Incl. Haul 2,100 CY 35.50 $74,550.00 110.00 $231,000.00 36.00 $75,600.00 25.00 $52,500.00
1065 Crushed Surfacing Base Course, 1-1/4" Minus 950 TON 25.50 $24,225.00 50.00 $47,500.00 42.00 $39,900.00 19.00 $18,050.00
1070 HMA Class 1/2", PG 64-22 350 TON 172.00 $60,200.00 200.00 $70,000.00 160.00 $56,000.00 150.00 $52,500.00
1075 Cement Concrete Pavement - Including Dowels & Tie 

Bars
1,700 CY 380.00 $646,000.00 260.00 $442,000.00 390.00 $663,000.00 360.00 $612,000.00

1080 Adjust Existing Manhole Cover to Finished Grade 15 EA 450.00 $6,750.00 1,000.00 $15,000.00 400.00 $6,000.00 1,000.00 $15,000.00
1085 Replace Existing Valve Box Top Section & Lid 12 EA 375.00 $4,500.00 500.00 $6,000.00 350.00 $4,200.00 500.00 $6,000.00
1090 ESC Lead 60 HR 85.00 $5,100.00 50.00 $3,000.00 75.00 $4,500.00 100.00 $6,000.00
1095 Erosion/Water Pollution Control 1 FA 30,000.00 $30,000.00 30,000.00 $30,000.00 30,000.00 $30,000.00 30,000.00 $30,000.00
1100 Inlet Protection 16 EA 85.00 $1,360.00 75.00 $1,200.00 60.00 $960.00 100.00 $1,600.00
1102 Street Cleaning 100 HR 137.50 $13,750.00 135.00 $13,500.00 150.00 $15,000.00 125.00 $12,500.00
1104 SPCC Plan 1 LS 500.00 $500.00 1,500.00 $1,500.00 250.00 $250.00 2,500.00 $2,500.00
1105 Root Barrier 50 LF 11.00 $550.00 10.00 $500.00 16.00 $800.00 5.00 $250.00
1110 Cement Concrete Curb & Gutter 400 LF 37.00 $14,800.00 25.00 $10,000.00 40.00 $16,000.00 30.00 $12,000.00
1115 Reinforced Cement Concrete Curb & Gutter 80 LF 38.00 $3,040.00 40.00 $3,200.00 50.00 $4,000.00 35.00 $2,800.00
1120 Install New Monument, Case & Cover to Finished 

Grade
4 EA 750.00 $3,000.00 500.00 $2,000.00 500.00 $2,000.00 500.00 $2,000.00

1125 Permanent Signing 1 LS 2,700.00 $2,700.00 6,000.00 $6,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
1127 Remove Paint Line 800 LF 2.75 $2,200.00 3.00 $2,400.00 2.25 $1,800.00 2.50 $2,000.00
1130 Skip Profiled Plastic Line 220 LF 2.20 $484.00 3.00 $660.00 2.50 $550.00 2.00 $440.00
1135 Double Solid Profiled Plastic Line 4,000 LF 3.30 $13,200.00 3.50 $14,000.00 4.50 $18,000.00 3.00 $12,000.00
1140 TWLTL Profiled Plastic Stripe 3,000 LF 2.75 $8,250.00 3.00 $9,000.00 3.50 $10,500.00 2.50 $7,500.00
1145 Solid Profiled Plastic Wide Lane Line 400 LF 9.75 $3,900.00 10.00 $4,000.00 6.00 $2,400.00 8.75 $3,500.00
1150 White Drop lane Solid Plastic Stripe 100 LF 3.30 $330.00 4.00 $400.00 5.50 $550.00 3.00 $300.00
1155 Plastic Stop Line - 24" Wide 180 LF 16.50 $2,970.00 16.00 $2,880.00 8.00 $1,440.00 15.00 $2,700.00

1 2 3 4



80th Ave. S. Pavement Rehabilitation
 
Bid Opening:  July 26, 2016, 11:00 AM TITAN Earthwork LLC Global Contractors, LLC Rodarte Construction, Inc. KC Equipment LLC
 1585 Valentine Ave. SE 127 Mashell Ave. N. PMB #53 17 East Valley Highway E. 2410 Boyer Ave. E. #3
 Pacific, WA  98047 Eatonville, WA  98328 Auburn, WA  98092 Seattle, WA  98112

   
TOTAL $1,432,704.90 $1,440,020.00 $1,485,671.00 $1,489,535.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

1160 Plastic Traffic Arrow 30 EA 165.00 $4,950.00 175.00 $5,250.00 135.00 $4,050.00 150.00 $4,500.00
1163 Plastic Traffic Letter 8 EA 71.50 $572.00 90.00 $720.00 65.00 $520.00 65.00 $520.00
1165 Plastic Railroad Crossing Symbol 5 EA 1,100.00 $5,500.00 1,100.00 $5,500.00 400.00 $2,000.00 1,000.00 $5,000.00
1170 Raised Pavement Marker Type 2 3 HUND 715.00 $2,145.00 700.00 $2,100.00 400.00 $1,200.00 650.00 $1,950.00

SCHEDULE I TOTAL $1,090,479.40 $1,118,110.00 $1,166,400.00 $1,172,660.00

SCHEDULE II:  STATION 30+60 TO 33+50

2005 Licensed Surveying 1 LS 5,500.00 $5,500.00 2,500.00 $2,500.00 2,750.00 $2,750.00 5,000.00 $5,000.00
2010 Mobilization 1 LS 13,500.00 $13,500.00 10,000.00 $10,000.00 6,000.00 $6,000.00 10,000.00 $10,000.00
2015 Sequential Arrow Sign (SAS) 10 DAY 36.00 $360.00 120.00 $1,200.00 17.00 $170.00 50.00 $500.00
2020 Portable Changeable Message Sign (PCMS) 30 DAY 82.00 $2,460.00 150.00 $4,500.00 90.00 $2,700.00 20.00 $600.00
2025 Temporary Traffic Control Devices 1 LS 1,800.00 $1,800.00 2,500.00 $2,500.00 900.00 $900.00 5,000.00 $5,000.00
2030 Traffic Control Labor 170 HR 70.00 $11,900.00 50.00 $8,500.00 50.00 $8,500.00 70.00 $11,900.00
2035 Traffic Control Supervisor 40 HR 83.50 $3,340.00 50.00 $2,000.00 50.00 $2,000.00 85.00 $3,400.00
2055 Remove Cement Conc. Curb & Gutter 150 LF 12.00 $1,800.00 20.00 $3,000.00 13.00 $1,950.00 20.00 $3,000.00
2060 Roadway Excavation Incl. Haul 350 CY 35.50 $12,425.00 110.00 $38,500.00 36.00 $12,600.00 25.00 $8,750.00
2065 Crushed Surfacing Base Course, 1-1/4" Minus 150 TON 25.50 $3,825.00 50.00 $7,500.00 42.00 $6,300.00 19.00 $2,850.00
2070 HMA Class 1/2", PG 64-22 50 TON 172.00 $8,600.00 200.00 $10,000.00 160.00 $8,000.00 150.00 $7,500.00
2075 Cement Concrete Pavement - Including Dowels & Tie 

Bars
260 CY 380.00 $98,800.00 260.00 $67,600.00 390.00 $101,400.00 360.00 $93,600.00

2080 Adjust Existing Manhole Cover to Finished Grade 1 EA 450.00 $450.00 1,000.00 $1,000.00 400.00 $400.00 1,000.00 $1,000.00
2085 Replace Existing Valve Box Top Section & Lid 2 EA 375.00 $750.00 500.00 $1,000.00 350.00 $700.00 500.00 $1,000.00
2090 ESC Lead 20 HR 85.00 $1,700.00 50.00 $1,000.00 75.00 $1,500.00 100.00 $2,000.00
2100 Inlet Protection 2 EA 85.00 $170.00 75.00 $150.00 60.00 $120.00 100.00 $200.00
2110 Cement Concrete Curb & Gutter 110 LF 37.00 $4,070.00 25.00 $2,750.00 40.00 $4,400.00 30.00 $3,300.00
2115 Reinforced Cement Concrete Curb & Gutter 50 LF 38.00 $1,900.00 40.00 $2,000.00 50.00 $2,500.00 35.00 $1,750.00

SCHEDULE II TOTAL $173,350.00 $165,700.00 $162,890.00 $161,350.00



80th Ave. S. Pavement Rehabilitation
 
Bid Opening:  July 26, 2016, 11:00 AM TITAN Earthwork LLC Global Contractors, LLC Rodarte Construction, Inc. KC Equipment LLC
 1585 Valentine Ave. SE 127 Mashell Ave. N. PMB #53 17 East Valley Highway E. 2410 Boyer Ave. E. #3
 Pacific, WA  98047 Eatonville, WA  98328 Auburn, WA  98092 Seattle, WA  98112

   
TOTAL $1,432,704.90 $1,440,020.00 $1,485,671.00 $1,489,535.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

SCHEDULE III: STATION 33+50 TO 35+35

3005 Licensed Surveying 1 LS 5,500.00 $5,500.00 2,500.00 $2,500.00 1,750.00 $1,750.00 5,000.00 $5,000.00
3010 Mobilization 1 LS 10,500.00 $10,500.00 5,000.00 $5,000.00 6,000.00 $6,000.00 10,000.00 $10,000.00
3015 Sequential Arrow Sign (SAS) 8 DAY 36.00 $288.00 120.00 $960.00 17.00 $136.00 50.00 $400.00
3020 Portable Changeable Message Sign (PCMS) 20 DAY 82.00 $1,640.00 150.00 $3,000.00 90.00 $1,800.00 20.00 $400.00
3025 Temporary Traffic Control Devices 1 LS 6,500.00 $6,500.00 1,000.00 $1,000.00 900.00 $900.00 5,000.00 $5,000.00
3030 Traffic Control Labor 100 HR 70.00 $7,000.00 50.00 $5,000.00 50.00 $5,000.00 70.00 $7,000.00
3035 Traffic Control Supervisor 20 HR 83.50 $1,670.00 50.00 $1,000.00 50.00 $1,000.00 85.00 $1,700.00
3055 Remove Cement Conc. Curb & Gutter 35 LF 12.00 $420.00 20.00 $700.00 13.00 $455.00 20.00 $700.00
3060 Roadway Excavation Incl. Haul 325 CY 35.50 $11,537.50 110.00 $35,750.00 36.00 $11,700.00 25.00 $8,125.00
3065 Crushed Surfacing Base Course, 1-1/4" Minus 150 TON 25.50 $3,825.00 50.00 $7,500.00 42.00 $6,300.00 19.00 $2,850.00
3070 HMA Class 1/2", PG 64-22 100 TON 172.00 $17,200.00 200.00 $20,000.00 160.00 $16,000.00 150.00 $15,000.00
3075 Cement Concrete Pavement - Including Dowels & Tie 

Bars
250 CY 380.00 $95,000.00 260.00 $65,000.00 390.00 $97,500.00 360.00 $90,000.00

3080 Adjust Existing Manhole Cover to Finished Grade 3 EA 450.00 $1,350.00 1,000.00 $3,000.00 400.00 $1,200.00 1,000.00 $3,000.00
3085 Replace Existing Valve Box Top Section & Lid 3 EA 375.00 $1,125.00 500.00 $1,500.00 350.00 $1,050.00 500.00 $1,500.00
3090 ESC Lead 10 HR 85.00 $850.00 50.00 $500.00 75.00 $750.00 100.00 $1,000.00
3100 Inlet Protection 4 EA 85.00 $340.00 75.00 $300.00 60.00 $240.00 100.00 $400.00
3110 Cement Concrete Curb & Gutter 40 LF 37.00 $1,480.00 25.00 $1,000.00 40.00 $1,600.00 30.00 $1,200.00
3115 Reinforced Cement Concrete Curb & Gutter 50 LF 38.00 $1,900.00 40.00 $2,000.00 50.00 $2,500.00 35.00 $1,750.00
3120 Install New Monument, Case & Cover to Finished 

Grade
1 EA 750.00 $750.00 500.00 $500.00 500.00 $500.00 500.00 $500.00

SCHEDULE III TOTAL $168,875.50 $156,210.00 $156,381.00 $155,525.00

SUMMARY:   
SCHEDULE I TOTAL $1,090,479.40 $1,118,110.00 $1,166,400.00 $1,172,660.00
SCHEDULE II TOTAL $173,350.00 $165,700.00 $162,890.00 $161,350.00
SCHEDULE III TOTAL $168,875.50 $156,210.00 $156,381.00 $155,525.00

CONSTRUCTION CONTRACT TOTAL $1,432,704.90 $1,440,020.00 $1,485,671.00 $1,489,535.00



80th Ave. S. Pavement Rehabilitation
 
Bid Opening:  July 26, 2016, 11:00 AM
 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE I:  STATION 16+50 TO 30+40

1000 Minor Changes 1 CALC
1005 Licensed Surveying 1 LS
1010 Mobilization 1 LS
1015 Sequential Arrow Sign (SAS) 40 DAY
1020 Portable Changeable Message Sign (PCMS) 110 DAY
1025 Temporary Traffic Control Devices 1 LS
1030 Traffic Control Labor 730 HR
1035 Traffic Control Supervisor 150 HR
1040 Construction Signs Class A 50 SF
1045 Clearing & Grubbing 1 LS
1050 Tree Removal 1 FA
1055 Remove Cement Conc. Curb & Gutter 450 LF
1060 Roadway Excavation Incl. Haul 2,100 CY
1065 Crushed Surfacing Base Course, 1-1/4" Minus 950 TON
1070 HMA Class 1/2", PG 64-22 350 TON
1075 Cement Concrete Pavement - Including Dowels & Tie 

Bars
1,700 CY

1080 Adjust Existing Manhole Cover to Finished Grade 15 EA
1085 Replace Existing Valve Box Top Section & Lid 12 EA
1090 ESC Lead 60 HR
1095 Erosion/Water Pollution Control 1 FA
1100 Inlet Protection 16 EA
1102 Street Cleaning 100 HR
1104 SPCC Plan 1 LS
1105 Root Barrier 50 LF
1110 Cement Concrete Curb & Gutter 400 LF
1115 Reinforced Cement Concrete Curb & Gutter 80 LF
1120 Install New Monument, Case & Cover to Finished 

Grade
4 EA

1125 Permanent Signing 1 LS
1127 Remove Paint Line 800 LF
1130 Skip Profiled Plastic Line 220 LF
1135 Double Solid Profiled Plastic Line 4,000 LF
1140 TWLTL Profiled Plastic Stripe 3,000 LF
1145 Solid Profiled Plastic Wide Lane Line 400 LF
1150 White Drop lane Solid Plastic Stripe 100 LF
1155 Plastic Stop Line - 24" Wide 180 LF

Jansen Inc. Westwater Construction Co. C. A. Carey Corporation Gary Merlino Construction Co.
1215 W. Holly St. 16209 SE 173rd Pl. PO Box 1006 9125 10th Ave. S.
Bellingham, WA  98225 Renton, WA  98058 Issaquah, WA  98027 Seattle, WA  98108

  
$1,601,083.11 $1,672,510.00 $1,742,122.00 $1,855,545.00

UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
58,292.00 $58,292.00 15,000.00 $15,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

101,388.00 $101,388.00 130,000.00 $130,000.00 110,000.00 $110,000.00 121,450.00 $121,450.00
125.00 $5,000.00 60.00 $2,400.00 65.00 $2,600.00 75.00 $3,000.00
125.00 $13,750.00 30.00 $3,300.00 110.00 $12,100.00 85.00 $9,350.00

80,000.00 $80,000.00 10,000.00 $10,000.00 13,000.00 $13,000.00 50,000.00 $50,000.00
69.38 $50,647.40 60.00 $43,800.00 60.00 $43,800.00 55.00 $40,150.00
69.38 $10,407.00 65.00 $9,750.00 65.00 $9,750.00 80.00 $12,000.00
12.50 $625.00 30.00 $1,500.00 30.00 $1,500.00 100.00 $5,000.00

2,387.00 $2,387.00 3,000.00 $3,000.00 13,000.00 $13,000.00 5,000.00 $5,000.00
4,000.00 $4,000.00 4,000.00 $4,000.00 4,000.00 $4,000.00 4,000.00 $4,000.00

8.86 $3,987.00 3.00 $1,350.00 17.00 $7,650.00 15.00 $6,750.00
44.18 $92,778.00 165.00 $346,500.00 60.00 $126,000.00 50.00 $105,000.00
41.76 $39,672.00 22.00 $20,900.00 45.00 $42,750.00 100.00 $95,000.00

143.75 $50,312.50 90.00 $31,500.00 190.00 $66,500.00 130.00 $45,500.00
313.97 $533,749.00 325.00 $552,500.00 430.00 $731,000.00 475.00 $807,500.00

228.79 $3,431.85 700.00 $10,500.00 550.00 $8,250.00 400.00 $6,000.00
417.59 $5,011.08 1,200.00 $14,400.00 400.00 $4,800.00 400.00 $4,800.00
81.83 $4,909.80 45.00 $2,700.00 75.00 $4,500.00 60.00 $3,600.00

30,000.00 $30,000.00 30,000.00 $30,000.00 30,000.00 $30,000.00 30,000.00 $30,000.00
115.46 $1,847.36 150.00 $2,400.00 125.00 $2,000.00 120.00 $1,920.00
175.00 $17,500.00 140.00 $14,000.00 175.00 $17,500.00 140.00 $14,000.00

1,250.00 $1,250.00 1,000.00 $1,000.00 1,000.00 $1,000.00 2,000.00 $2,000.00
32.92 $1,646.00 20.00 $1,000.00 50.00 $2,500.00 35.00 $1,750.00
44.95 $17,980.00 20.00 $8,000.00 30.00 $12,000.00 50.00 $20,000.00
51.68 $4,134.40 24.00 $1,920.00 42.00 $3,360.00 75.00 $6,000.00

706.25 $2,825.00 1,200.00 $4,800.00 375.00 $1,500.00 500.00 $2,000.00

4,671.00 $4,671.00 8,000.00 $8,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
2.30 $1,840.00 2.00 $1,600.00 2.25 $1,800.00 2.30 $1,840.00
2.53 $556.60 2.00 $440.00 2.50 $550.00 2.50 $550.00
4.60 $18,400.00 4.00 $16,000.00 4.75 $19,000.00 4.50 $18,000.00
3.45 $10,350.00 4.00 $12,000.00 3.50 $10,500.00 3.50 $10,500.00
6.33 $2,532.00 6.00 $2,400.00 6.25 $2,500.00 6.50 $2,600.00
5.75 $575.00 6.00 $600.00 6.00 $600.00 6.00 $600.00
8.63 $1,553.40 10.00 $1,800.00 8.50 $1,530.00 9.00 $1,620.00

7 85 6



80th Ave. S. Pavement Rehabilitation
 
Bid Opening:  July 26, 2016, 11:00 AM
 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    
1160 Plastic Traffic Arrow 30 EA
1163 Plastic Traffic Letter 8 EA
1165 Plastic Railroad Crossing Symbol 5 EA
1170 Raised Pavement Marker Type 2 3 HUND

SCHEDULE I TOTAL

SCHEDULE II:  STATION 30+60 TO 33+50

2005 Licensed Surveying 1 LS
2010 Mobilization 1 LS
2015 Sequential Arrow Sign (SAS) 10 DAY
2020 Portable Changeable Message Sign (PCMS) 30 DAY
2025 Temporary Traffic Control Devices 1 LS
2030 Traffic Control Labor 170 HR
2035 Traffic Control Supervisor 40 HR
2055 Remove Cement Conc. Curb & Gutter 150 LF
2060 Roadway Excavation Incl. Haul 350 CY
2065 Crushed Surfacing Base Course, 1-1/4" Minus 150 TON
2070 HMA Class 1/2", PG 64-22 50 TON
2075 Cement Concrete Pavement - Including Dowels & Tie 

Bars
260 CY

2080 Adjust Existing Manhole Cover to Finished Grade 1 EA
2085 Replace Existing Valve Box Top Section & Lid 2 EA
2090 ESC Lead 20 HR
2100 Inlet Protection 2 EA
2110 Cement Concrete Curb & Gutter 110 LF
2115 Reinforced Cement Concrete Curb & Gutter 50 LF

SCHEDULE II TOTAL

Jansen Inc. Westwater Construction Co. C. A. Carey Corporation Gary Merlino Construction Co.
1215 W. Holly St. 16209 SE 173rd Pl. PO Box 1006 9125 10th Ave. S.
Bellingham, WA  98225 Renton, WA  98058 Issaquah, WA  98027 Seattle, WA  98108

  
$1,601,083.11 $1,672,510.00 $1,742,122.00 $1,855,545.00

UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

7 85 6

138.00 $4,140.00 150.00 $4,500.00 140.00 $4,200.00 140.00 $4,200.00
63.25 $506.00 80.00 $640.00 64.00 $512.00 65.00 $520.00

402.50 $2,012.50 400.00 $2,000.00 410.00 $2,050.00 400.00 $2,000.00
402.50 $1,207.50 400.00 $1,200.00 410.00 $1,230.00 400.00 $1,200.00

 
$1,195,874.39 $1,327,400.00 $1,340,532.00 $1,470,400.00

2,185.00 $2,185.00 2,000.00 $2,000.00 2,600.00 $2,600.00 2,000.00 $2,000.00
20,257.00 $20,257.00 2,000.00 $2,000.00 18,000.00 $18,000.00 1,000.00 $1,000.00

125.00 $1,250.00 60.00 $600.00 65.00 $650.00 75.00 $750.00
125.00 $3,750.00 30.00 $900.00 110.00 $3,300.00 85.00 $2,550.00

51,166.00 $51,166.00 500.00 $500.00 3,000.00 $3,000.00 2,000.00 $2,000.00
69.38 $11,794.60 60.00 $10,200.00 60.00 $10,200.00 55.00 $9,350.00
69.38 $2,775.20 65.00 $2,600.00 65.00 $2,600.00 80.00 $3,200.00
8.86 $1,329.00 3.00 $450.00 17.00 $2,550.00 15.00 $2,250.00

44.18 $15,463.00 165.00 $57,750.00 60.00 $21,000.00 50.00 $17,500.00
41.76 $6,264.00 22.00 $3,300.00 45.00 $6,750.00 100.00 $15,000.00

143.75 $7,187.50 90.00 $4,500.00 190.00 $9,500.00 130.00 $6,500.00
313.97 $81,632.20 325.00 $84,500.00 430.00 $111,800.00 475.00 $123,500.00

228.79 $228.79 700.00 $700.00 550.00 $550.00 400.00 $400.00
417.59 $835.18 1,200.00 $2,400.00 400.00 $800.00 400.00 $800.00
81.83 $1,636.60 45.00 $900.00 75.00 $1,500.00 60.00 $1,200.00

115.46 $230.92 150.00 $300.00 125.00 $250.00 120.00 $240.00
44.95 $4,944.50 20.00 $2,200.00 30.00 $3,300.00 50.00 $5,500.00
51.68 $2,584.00 24.00 $1,200.00 42.00 $2,100.00 75.00 $3,750.00

$215,513.49 $177,000.00 $200,450.00 $197,490.00



80th Ave. S. Pavement Rehabilitation
 
Bid Opening:  July 26, 2016, 11:00 AM
 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE III: STATION 33+50 TO 35+35

3005 Licensed Surveying 1 LS
3010 Mobilization 1 LS
3015 Sequential Arrow Sign (SAS) 8 DAY
3020 Portable Changeable Message Sign (PCMS) 20 DAY
3025 Temporary Traffic Control Devices 1 LS
3030 Traffic Control Labor 100 HR
3035 Traffic Control Supervisor 20 HR
3055 Remove Cement Conc. Curb & Gutter 35 LF
3060 Roadway Excavation Incl. Haul 325 CY
3065 Crushed Surfacing Base Course, 1-1/4" Minus 150 TON
3070 HMA Class 1/2", PG 64-22 100 TON
3075 Cement Concrete Pavement - Including Dowels & Tie 

Bars
250 CY

3080 Adjust Existing Manhole Cover to Finished Grade 3 EA
3085 Replace Existing Valve Box Top Section & Lid 3 EA
3090 ESC Lead 10 HR
3100 Inlet Protection 4 EA
3110 Cement Concrete Curb & Gutter 40 LF
3115 Reinforced Cement Concrete Curb & Gutter 50 LF
3120 Install New Monument, Case & Cover to Finished 

Grade
1 EA

SCHEDULE III TOTAL

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE II TOTAL
SCHEDULE III TOTAL

CONSTRUCTION CONTRACT TOTAL

Jansen Inc. Westwater Construction Co. C. A. Carey Corporation Gary Merlino Construction Co.
1215 W. Holly St. 16209 SE 173rd Pl. PO Box 1006 9125 10th Ave. S.
Bellingham, WA  98225 Renton, WA  98058 Issaquah, WA  98027 Seattle, WA  98108

  
$1,601,083.11 $1,672,510.00 $1,742,122.00 $1,855,545.00

UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

7 85 6

2,185.00 $2,185.00 1,000.00 $1,000.00 3,500.00 $3,500.00 2,000.00 $2,000.00
17,632.00 $17,632.00 1,000.00 $1,000.00 18,000.00 $18,000.00 1,000.00 $1,000.00

125.00 $1,000.00 60.00 $480.00 65.00 $520.00 75.00 $600.00
125.00 $2,500.00 30.00 $600.00 110.00 $2,200.00 85.00 $1,700.00

35,945.00 $35,945.00 500.00 $500.00 8,500.00 $8,500.00 2,000.00 $2,000.00
69.38 $6,938.00 60.00 $6,000.00 60.00 $6,000.00 55.00 $5,500.00
69.38 $1,387.60 65.00 $1,300.00 65.00 $1,300.00 80.00 $1,600.00
8.86 $310.10 3.00 $105.00 17.00 $595.00 15.00 $525.00

44.18 $14,358.50 165.00 $53,625.00 60.00 $19,500.00 50.00 $16,250.00
41.76 $6,264.00 22.00 $3,300.00 45.00 $6,750.00 100.00 $15,000.00

143.75 $14,375.00 90.00 $9,000.00 190.00 $19,000.00 130.00 $13,000.00
313.97 $78,492.50 325.00 $81,250.00 430.00 $107,500.00 475.00 $118,750.00

228.79 $686.37 700.00 $2,100.00 550.00 $1,650.00 400.00 $1,200.00
417.59 $1,252.77 1,200.00 $3,600.00 400.00 $1,200.00 400.00 $1,200.00
81.83 $818.30 45.00 $450.00 75.00 $750.00 60.00 $600.00

115.46 $461.84 150.00 $600.00 125.00 $500.00 120.00 $480.00
44.95 $1,798.00 20.00 $800.00 30.00 $1,200.00 50.00 $2,000.00
51.68 $2,584.00 24.00 $1,200.00 42.00 $2,100.00 75.00 $3,750.00

706.25 $706.25 1,200.00 $1,200.00 375.00 $375.00 500.00 $500.00

$189,695.23 $168,110.00 $201,140.00 $187,655.00

 
$1,195,874.39 $1,327,400.00 $1,340,532.00 $1,470,400.00

$215,513.49 $177,000.00 $200,450.00 $197,490.00
$189,695.23 $168,110.00 $201,140.00 $187,655.00

$1,601,083.11 $1,672,510.00 $1,742,122.00 $1,855,545.00



80th Ave. S. Pavement Rehabilitation
 
Bid Opening:  July 26, 2016, 11:00 AM
 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE I:  STATION 16+50 TO 30+40

1000 Minor Changes 1 CALC
1005 Licensed Surveying 1 LS
1010 Mobilization 1 LS
1015 Sequential Arrow Sign (SAS) 40 DAY
1020 Portable Changeable Message Sign (PCMS) 110 DAY
1025 Temporary Traffic Control Devices 1 LS
1030 Traffic Control Labor 730 HR
1035 Traffic Control Supervisor 150 HR
1040 Construction Signs Class A 50 SF
1045 Clearing & Grubbing 1 LS
1050 Tree Removal 1 FA
1055 Remove Cement Conc. Curb & Gutter 450 LF
1060 Roadway Excavation Incl. Haul 2,100 CY
1065 Crushed Surfacing Base Course, 1-1/4" Minus 950 TON
1070 HMA Class 1/2", PG 64-22 350 TON
1075 Cement Concrete Pavement - Including Dowels & Tie 

Bars
1,700 CY

1080 Adjust Existing Manhole Cover to Finished Grade 15 EA
1085 Replace Existing Valve Box Top Section & Lid 12 EA
1090 ESC Lead 60 HR
1095 Erosion/Water Pollution Control 1 FA
1100 Inlet Protection 16 EA
1102 Street Cleaning 100 HR
1104 SPCC Plan 1 LS
1105 Root Barrier 50 LF
1110 Cement Concrete Curb & Gutter 400 LF
1115 Reinforced Cement Concrete Curb & Gutter 80 LF
1120 Install New Monument, Case & Cover to Finished 

Grade
4 EA

1125 Permanent Signing 1 LS
1127 Remove Paint Line 800 LF
1130 Skip Profiled Plastic Line 220 LF
1135 Double Solid Profiled Plastic Line 4,000 LF
1140 TWLTL Profiled Plastic Stripe 3,000 LF
1145 Solid Profiled Plastic Wide Lane Line 400 LF
1150 White Drop lane Solid Plastic Stripe 100 LF
1155 Plastic Stop Line - 24" Wide 180 LF

Engineer's Estimate
Joe Araucto
 

$1,184,650.00
UNIT TOTAL
PRICE AMOUNT

10,000.00 $10,000.00
18,000.00 $18,000.00
60,000.00 $60,000.00

75.00 $3,000.00
150.00 $16,500.00

5,000.00 $5,000.00
55.00 $40,150.00
55.00 $8,250.00
20.00 $1,000.00

5,000.00 $5,000.00
4,000.00 $4,000.00

10.00 $4,500.00
18.00 $37,800.00
30.00 $28,500.00

120.00 $42,000.00
300.00 $510,000.00

500.00 $7,500.00
250.00 $3,000.00
50.00 $3,000.00

30,000.00 $30,000.00
80.00 $1,280.00

125.00 $12,500.00
2,500.00 $2,500.00

200.00 $10,000.00
30.00 $12,000.00
35.00 $2,800.00

1,000.00 $4,000.00

5,000.00 $5,000.00
1.00 $800.00
1.50 $330.00
3.00 $12,000.00
2.50 $7,500.00
3.00 $1,200.00
1.50 $150.00

12.00 $2,160.00



80th Ave. S. Pavement Rehabilitation
 
Bid Opening:  July 26, 2016, 11:00 AM
 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    
1160 Plastic Traffic Arrow 30 EA
1163 Plastic Traffic Letter 8 EA
1165 Plastic Railroad Crossing Symbol 5 EA
1170 Raised Pavement Marker Type 2 3 HUND

SCHEDULE I TOTAL

SCHEDULE II:  STATION 30+60 TO 33+50

2005 Licensed Surveying 1 LS
2010 Mobilization 1 LS
2015 Sequential Arrow Sign (SAS) 10 DAY
2020 Portable Changeable Message Sign (PCMS) 30 DAY
2025 Temporary Traffic Control Devices 1 LS
2030 Traffic Control Labor 170 HR
2035 Traffic Control Supervisor 40 HR
2055 Remove Cement Conc. Curb & Gutter 150 LF
2060 Roadway Excavation Incl. Haul 350 CY
2065 Crushed Surfacing Base Course, 1-1/4" Minus 150 TON
2070 HMA Class 1/2", PG 64-22 50 TON
2075 Cement Concrete Pavement - Including Dowels & Tie 

Bars
260 CY

2080 Adjust Existing Manhole Cover to Finished Grade 1 EA
2085 Replace Existing Valve Box Top Section & Lid 2 EA
2090 ESC Lead 20 HR
2100 Inlet Protection 2 EA
2110 Cement Concrete Curb & Gutter 110 LF
2115 Reinforced Cement Concrete Curb & Gutter 50 LF

SCHEDULE II TOTAL

Engineer's Estimate
Joe Araucto
 

$1,184,650.00
UNIT TOTAL
PRICE AMOUNT

150.00 $4,500.00
150.00 $1,200.00

1,100.00 $5,500.00
700.00 $2,100.00

 
$924,720.00

2,600.00 $2,600.00
8,500.00 $8,500.00

75.00 $750.00
150.00 $4,500.00

1,500.00 $1,500.00
55.00 $9,350.00
55.00 $2,200.00
10.00 $1,500.00
18.00 $6,300.00
30.00 $4,500.00

120.00 $6,000.00
300.00 $78,000.00

500.00 $500.00
250.00 $500.00
50.00 $1,000.00
80.00 $160.00
30.00 $3,300.00
35.00 $1,750.00

 
$132,910.00



80th Ave. S. Pavement Rehabilitation
 
Bid Opening:  July 26, 2016, 11:00 AM
 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE III: STATION 33+50 TO 35+35

3005 Licensed Surveying 1 LS
3010 Mobilization 1 LS
3015 Sequential Arrow Sign (SAS) 8 DAY
3020 Portable Changeable Message Sign (PCMS) 20 DAY
3025 Temporary Traffic Control Devices 1 LS
3030 Traffic Control Labor 100 HR
3035 Traffic Control Supervisor 20 HR
3055 Remove Cement Conc. Curb & Gutter 35 LF
3060 Roadway Excavation Incl. Haul 325 CY
3065 Crushed Surfacing Base Course, 1-1/4" Minus 150 TON
3070 HMA Class 1/2", PG 64-22 100 TON
3075 Cement Concrete Pavement - Including Dowels & Tie 

Bars
250 CY

3080 Adjust Existing Manhole Cover to Finished Grade 3 EA
3085 Replace Existing Valve Box Top Section & Lid 3 EA
3090 ESC Lead 10 HR
3100 Inlet Protection 4 EA
3110 Cement Concrete Curb & Gutter 40 LF
3115 Reinforced Cement Concrete Curb & Gutter 50 LF
3120 Install New Monument, Case & Cover to Finished 

Grade
1 EA

SCHEDULE III TOTAL

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE II TOTAL
SCHEDULE III TOTAL

CONSTRUCTION CONTRACT TOTAL

Engineer's Estimate
Joe Araucto
 

$1,184,650.00
UNIT TOTAL
PRICE AMOUNT

2,600.00 $2,600.00
8,500.00 $8,500.00

75.00 $600.00
150.00 $3,000.00

1,000.00 $1,000.00
55.00 $5,500.00
55.00 $1,100.00
10.00 $350.00
18.00 $5,850.00
30.00 $4,500.00

120.00 $12,000.00
300.00 $75,000.00

500.00 $1,500.00
250.00 $750.00
50.00 $500.00
80.00 $320.00
30.00 $1,200.00
35.00 $1,750.00

1,000.00 $1,000.00

$127,020.00

$924,720.00
$132,910.00
$127,020.00

$1,184,650.00


